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ADDENDUM 

Section 00900 

 
ADDENDUM NO. 1  

 
Date: April 7, 2021 

 
City of Austin 

 

Project Name: Construction Manager-at-Risk for Asian American Resource Center 
Phase II Improvements  

 
C.I.P. No. 7523.006     RFP No.: CLMA041 

 
This Addendum forms a part of the Contract and corrects or modifies original RFP 

Documents, dated March 15, 2021. Acknowledge receipt of this Addendum in space 
provided on 00300/Cost Proposal Form. Failure to do so may subject the Offeror to 

disqualification. 

 

A. Document Revisions: 

 

1. REFERENCE – 00100CMR, SECTION 2, PROJECT INFORMATION, BUDGET, AND 

CONTRACT TIME, Page 2 of 13. 
 

 Delete in its entirety: 

 
• Watershed Protection Department Little Walnut Creek Stormwater Improvements at   

   the AARC and Rutherford Campus – coordination necessary 

 
Replace with:   

 
• Asian American Resource Center/Rutherford Campus Stormwater Improvements   

o Construction on a separate stormwater system improvement project will be 

occurring simultaneously, however, design for the stormwater project has not 
been finalized and the extent of the construction is not definitively defined. 

The selected CMR and the Contractor for the stormwater project will need to 
coordinate construction activities to eliminate a negative impact on either 

project’s construction schedules.  
 

All other information in the RFP remains unchanged. Please remember this RFP is currently in 
a “No Contact” period and all inquiries should be directed to the appropriate contact persons 

listed in the RFP. If you have questions regarding this process and project related questions, 

you may contact me at (512) 974-7057 or tracy.franklin@austintexas.gov.   
 

This addendum consists of one page. 
 

 
________________________ 
Approved by OWNER  
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